

THE UNITED REPUBLIC OF TANZANIA
PRESIDENT'S OFFICE
REGIONAL ADMINISTRATION AND LOCAL GOVERNMENT



GENERAL PROCUREMENT NOTICE FOR YEAR 2025/2026

1. The Regional Commissioner's Office – Iringa has set aside funds for the Procurement of various items for its operations during year 2025/2026.
2. The Regional Commissioner's Office is now issuing the General Procurement Notice (GPN) in accordance with the requirement of the Public Procurement Act No. 10 of 2023 and its Regulations 2024 for the purpose of informing Suppliers, Contractors, Service providers, Consultants and the General Public on tender opportunities during the financial year, 2025/2026.
3. Bidders requiring additional information should contact the Procurement Management Unit (PMU) Office of P.O. Box 858, Iringa, of Iringa Regional Commissioner's office from 7.30 am to 3.30 pm on Monday to Friday inclusive except on Saturdays, Sundays and Public Holidays.
4. Further to this notice, subsequent announcement of specific Tender Notes will be issued through Iringa Regional Commissioner's website and PPRA website.

S/NO	Description (list of anticipation procurement)	Tender No/Quotation No	Procurement Method	INVITATION & AWARD OF BIDS		
				Invitation date	Closing/Opening date	Award notification date
W O R K S						
1	Construction of Kilolo District Commissioner's Office – Phase I	73/2025/2026/W/01	RNCT	1/09/2025	15/09/2025	27/09/2025
2	Construction of Mufindi District Commissioner's Office – Phase	73/2025/2026/W/02	RNCT	1/09/2025	15/08/2025	27/09/2025
G O O D S						
1	Procurement of Computer Supplies and Accessories	73/2025/2026/G/01	NS	26/08/2025	30/08/2025	7/9/2025
2	Uniforms, Beddings, Sports gears and Textile Materials	73/2025/2026/G/02	MCVP	NA	NA	NA
3	Procurement of cleaning supplies	73/2025/2026/G/05	MCVP	NA	NA	NA
4	Supply of special needs materials and supplies	73/2025/2026/G/06	CQ	NA	NA	NA
5	Procurement of Furniture and Fittings	73/2025/2026/G/07	NS	23/09/2025	27/09/2025	5/10/2025
6	Supply of sound equipment and public address system	73/2025/2026/G/09	NS	22/09/2025	26/09/2025	4/10/2025
7	Supply of Tyres and Batteries	73/2025/2026/G/10	NS	12/08/2025	16/08/2025	23/08/2025
8	Supply and installation of Furniture for construction of RC'S Residence phase III	73/2025/2026/G/11	NS	12/08/2025	16/08/2025	23/08/2025
9	Supply electrical installation materials (external) for construction of RC'S Residence phase III	73/2025/2026/G/12	NS	12/08/2025	16/08/2025	23/08/2025
10	Supply and installation of Information and communication Technology equipment for construction of RC'S Residence phase III	73/2025/2026/G/13	NS	12/08/2025	16/08/2025	23/08/2025
11	Supply and fixing of Air Condition for Regional Commissioner's Residence Phase III	73/2025/2026/G/14	NS	12/08/2025	16/08/2025	23/08/2025
12	Supply of building materials for Car Shade and Finishing Works for Construction of Regional Commissioner's Residence Phase III	73/2025/2026/G/15	NS	12/08/2025	16/08/2025	23/08/2025
13	Procurement of Industrial materials for Construction of Sadani Division Office	73/2025/2026/G/16	NS	12/08/2025	16/08/2025	23/08/2025
14	Supply and Fix of Doors for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/17	NS	12/08/2025	16/08/2025	23/08/2025
15	Supply of Building Materials for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/18	NS	12/08/2025	16/08/2025	23/08/2025
16	Supply of timber products for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/19	NS	12/08/2025	16/08/2025	23/08/2025
17	Supply of building materials for Landscaping of Regional commissioner's Residence Phase III	73/2025/2026/G/20	NS	12/08/2025	16/08/2025	23/08/2025
18	Supply of Wooden Products for Construction of Sadani Division Office	73/2025/2026/G/21	NS	12/08/2025	16/08/2025	23/08/2025
19	Supply of paving materials for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/22	NS	12/08/2025	16/08/2025	23/08/2025

20	Supply of Industrial materials for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/23	NS	12/08/2025	16/08/2025	23/08/2025
21	Supply of Building Materials for Construction of Sadani Division Office	73/2025/2026/G/25	NS	12/08/2025	16/08/2025	23/08/2025
22	Supply and Fix of Aluminum Windows for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/26	NS	12/09/2025	16/09/2025	23/09/2025
23	Supply of Grilles for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/27	NS	12/08/2025	16/08/2025	23/08/2025
24	Supply and Fix of Information and Communication Technology Materials for Rehabilitation of Regional Commissioners Office	73/2025/2026/G/28	NS	12/08/2025	16/08/2025	23/08/2025
25	Supply of Office Furniture for Sadani Division Office	73/2025/2026/G/29	NS	12/09/2025	16/09/2025	23/09/2025
26	Procurement of TV Set and Radio	73/2025/2026/G/30	NS	12/08/2025	16/08/2025	23/08/2025
27	Supply of Kitchen Appliances, Utensils and crockery	73/2025/2026/G/31	MCVP	NA	NA	NA
28	Supply of Software License and Anti-virus	73/2025/2026/G/32	NS	12/08/2025	16/08/2025	23/08/2025
29	Procurement of exhibition, festivals and celebration materials	73/2025/2026/G/33	MCVP	NA	NA	NA
30	Supply of Small Tools and Implements	73/2025/2026/G/34	MCVP	NA	NA	NA
31	Supply of Bed Sheets and Linen	73/2025/2026/G/35	MCVP	NA	NA	NA
32	Supply of Newspapers and Magazines	73/2025/2026/G/38	MCVP	NA	NA	NA
33	Procurement of Petrol and Diesel	73/2025/2026/G/39	SS	NA	NA	NA
34	Procurement of Diesel	73/2025/2026/G/41	SS	NA	NA	NA
35	Supply of Cameras	73/2025/2026/G/43	NS	12/08/2025	16/08/2025	23/08/2025
36	Supply of Computer Equipment (Desktops, Laptops, Tablets and ICT equipment)	73/2025/2026/G/44	NS	12/08/2025	16/08/2025	23/08/2025
37	Supply of Sporting Supplies	73/2025/2026/G/48	NA	NA	NA	NA
38	Spare parts	73/2025/2026/G/49	MCVP	NA	NA	NA
39	Procurement of Printing and photocopy services for Regional Randama	73/2025/2026/G/51	MCVP	NA	NA	NA
40	Procurement of a Prime Vendor for Iringa Region	73/2025/2026/G/52	RNCT	1/09/2025	15/09/2025	1/11/2025
41	Procurement of Stationeries	73/2025/2026/G/53	NS	12/08/2025	16/08/2025	23/08/2025
42	Supply of Office Consumables (papers, pencils, pens and stationaries)	73/2025/2026/G/54	SS	NA	NA	NA
NON - CONSULTANCY						
1	Provision of advertisement and publication services	73/2025/2026/NC/01	MVP	21/08/2025	25/08/2025	1/09/2025
2	Maintenance of Fire protection/Fighting Equipment	73/2025/2026/NC/02	NS	12/8/2025	16/08/2025	23/08/2025
3	Provision of labour for Construction of RC Residential House phase III	73/2025/2026/NC/03	NS	12/08/2025	16/08/2025	23/08/2025
4	Provision of Fumigation Services	73/2025/2026/NC/04	MVP	21/08/2025	25/08/2025	1/09/2025
5	Procurement of food and refreshment	73/2025/2026/NC/05	NS	12/08/2025	16/08/2025	23/08/2025
6	Provision of labour for Rehabilitation of RC's Office (Landscaping) lot 3	73/2025/2026/NC/06	NS	12/08/2025	16/08/2025	23/08/2025
7	Procurement of Outsourcing Maintenance Contract Services	73/2025/2026/NC/07	SS	NA	NA	NA
8	Provision of labour for construction of Sadani Division Office	73/2025/2026/NC/08	NS	12/08/2025	16/08/2025	23/08/2025

9	Provision of labour for rehabilitation of RC Office (Landscaping) - Lot 2	73/2025/2026/NC/09	NS	12/08/2025	16/08/2025	23/08/2025
10	Provision of labor for Construction of Landscaping for RC Residence	73/2025/2026/NC/10	NS	12/08/2025	16/08/2025	23/08/2025
11	Provision of labour for rehabilitation of RC office (buildings) - Lot 1	73/2025/2026/NC/11	NS	12/08/2025	16/08/2025	23/08/2025
12	Drilling of bore Hole, Supply and Installation of equipment for RC Residence	73/2025/2026/NC/12	NS	21/08/2025	26/08/2025	02/09/2025
13	Provision of Entertainment Services	73/2025/2026/NC/13	MCVP	NA	NA	NA
14	Provision of Renting of Vehicles and Crafts services	73/2025/2026/NC/15	MCVP	NA	NA	NA
15	Direct labour (contracted or casual hire)	73/2025/2026/NC/16	MCVP	NA	NA	NA
16	Provision of security services.	73/2025/2026/NC/17	NS	12/08/2025	16/08/2025	23/08/2025
17	Provision of cleaning services at Iringa Regional Secretariat	73/2025/2026/NC/19	NS	12/08/2025	16/08/2025	23/08/2025
18	Provision of materials and labour for Construction of soft landscaping for Rehabilitation of Regional Commissioner's Office	73/2025/2026/NC/20	NS	12/08/2025	16/08/2025	23/08/2025
19	Provision of Conference Facilities for Administration and Human Resources Management Section	73/2025/2026/NC/21	MCVP	NA	NA	NA
20	Provision of Conference Facilities for RHMT	73/2025/2026/NC/22	MCVP	NA	NA	NA
21	Provision of Conference Facilities service for Industry, Trade and Investment	73/2025/2026/NC/24	MCVP	NA	NA	NA
22	Provision of conference facilities for Planning and Coordination	73/2025/2026/NC/25	MCVP	NA	NA	NA
23	Provision of conference facilities for Infrastructure Section	73/2025/2026/NC/26	MCVP	NA	NA	NA
24	Leasing of Iringa Regional Secretariat Hall's for Restaurant purposes	73/2025/2026/NC/27	NS	12/08/2025	16/08/2025	23/08/2025
CONSULTANCY						
1	Provision of Consultancy services for Design of Kilolo District Commissioner's Office	73/2025/2026/C/01	MVP	1/08/2025	5/08/2025	14/09/2025
2	Provision of Consultancy services for Design of Mufindi District Commissioner's Office	73/2025/2026/C/02	MVP	1/08/2025	5/08/2025	14/09/2025

ABBREVIATION

GPN	- General Procurement Notice
RNCT	- Restricted National Competitive Tendering
NCT	-National Competitive Tendering

FWC	- Framework Contract
TEMESA	- Tanzania Electrical, Mechanical and Electronics Service Agency
NA	- Not Applicable
PMU	- Procurement Management Unit
PPRA	- Public Procurement Regulatory Authority
FY	- Financial Year
RAS	- Regional Administrative Secretary
CQ	- Competitive Quotation
DC	- District Commissioner
MVP	- Minor Value Procurement
CQ	- Consultant Qualification (PPR264)
PPR	-Public Procurement Regulation
DAS	-District Administrative Secretary
GPSA	-Government Procurement Service Agency
PPA	-Public Procurement Act
MV	-Motor Vehicle
NS	-National Shopping
MC	-Motor Cycle
AC	-Air Condition
ICT	- Information and Communication Technology
AAS	- Assistant Administrative Secretary
SS	-Single Source
SSS	-Single Source Selection
MCVP	-Micro Value Procurement